

Addendum #2

Project: BL601 Memorial Stadium – Install Handrails in West Bowl
IU 20261418

Date: July 17, 2026

This Addendum, issued prior to bidding, alters, amends, corrects, or clarifies the Construction Bid Documents to the extent stated herein and does thereby become a part of the Construction Bid Documents, and will become part of the Contract Documents of the successful bidder. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification.

ITEMS INCLUDED IN THIS ADDENDUM

1. The **pre-bid meeting** was held, Thursday, July 16, 2026. The attendance list is attached.
2. **Football Practice:** No work within the stadium is to occur during football practice. The schedule is as follows:
 - August 4, 2026 - August 21, 2026: 8:00 A.M. - 12:00 P.M.
 - August 24 and 25: 5:00 P.M.
 - August 26, 27, 28: 3:30 – 6:30 P.M.
 - August 30: 5:00 P.M.
3. **Parking:** Monday – Thursday: West Concourse inside bollards or
Gate 8: White Lot
Friday: No concourse parking.
4. **Access:** Gate W-2- west side of Stadium
5. **Material Laydown:** Monday - Thursday: West side external concourse
inside the bollards.

Friday: None.
6. **Vomitory Handrails:** This is included in the base bid. All vomitories shall receive handrails on both sides of the vomitory access way to match those of the North End Zone in terms of material, detailing, height, and length.



INDIANA UNIVERSITY

CAPITAL PROJECTS

There are 24 total vomitories on the west side but four already have handrails. The sections that have handrails now are: 4 & 5 and 8 & 9. Therefore 20 vomitories need to have new handrails on both sides.

7. The **core drilling section** of the **original scope** shall be amended as follows:
The core drilling shall be into the cast in place intermediate step and not into the precast structural beam. There is one **CAST IN PLACE** step between every precast structural beam.

Attachment

July 16, 2026, pre-bid meeting sign-in sheet

End of Addendum No. 2

STADIUM. HANDRAILS - THURS, JULY 16

- | Name | CO. | Phone | E Mail |
|---------------------|---------------------|----------------|---|
| 1. BOB RICHARDSON | IV | 812-855-1692 | bobrich@iv.edu |
| 2. SCOTT CRUSIE | CDI | (812)232-3327 | scrusie@cdiinc.net |
| 3. DARREN HOLTSCHEW | Jerico | (812-929-5279) | darrenholtsc@jerico |
| 4. Dylan Ranch | F.A.W. | 812-459-6055 | dylanranch@metals.com
fa.wilhelm.com |
| 5. Reed Corbin | Paynter | 812-322-8001 | reedcorbin@payntersheetmetal |
| 6. Skip Myers | Toadvine | 812-557-467 | smyers@toadvine.com |
| 7. MATT SMETHURST | IU | 812-679-9075 | msmethur@IU.EDU |
| 8. Ben Marble-Vogts | Construction | -(317)533-4925 | ben@vogtsconstruction.com |
| 9. BRAD BORING | BOLDIN Const. Group | 812-327-4022 | bboring@boldinconstruction.com |
| 10. Chance Rex | BOLDIN Const. Group | 812-322-5841 | cbex@boldinconstruction.com |
| 11. DAN BACKLER | IU (STRUCTURAL ENG) | 317-224-9059 | dbackler@iu.edu |
| 12. Brooks Dewees | Wedge Bros. | 812-320-5802 | bdewees@wedgebros.com |
| 13. Davis Bolsteins | IU Athletics | 812-855-7979 | dbolstei@iu.edu |