



INDIANA UNIVERSITY

Vice President for Capital Planning and Facilities

Bid Opening: October 29, 2026

|                                                                                      |                                                                                         |                     |  |  |  |
|--------------------------------------------------------------------------------------|-----------------------------------------------------------------------------------------|---------------------|--|--|--|
|                                                                                      |                                                                                         |                     |  |  |  |
| <b>Project Description:</b>                                                          | <b>IN203 IUSM - MEDICAL EDUCATION AND RESEARCH BUILDING - EXTERIOR BUILDING SIGNAGE</b> |                     |  |  |  |
| <b>Campus:</b>                                                                       | <b>Indiana University Indianapolis</b>                                                  |                     |  |  |  |
| <b>Project #:</b>                                                                    | <b>20251404</b>                                                                         |                     |  |  |  |
| IU Team Lead:                                                                        | Brett Hatchett                                                                          |                     |  |  |  |
| A/E Firm:                                                                            | Browning Day                                                                            |                     |  |  |  |
|                                                                                      |                                                                                         |                     |  |  |  |
|                                                                                      |                                                                                         |                     |  |  |  |
| Bidders:                                                                             |                                                                                         |                     |  |  |  |
| Blink Signs, Cleveland, OH                                                           |                                                                                         |                     |  |  |  |
| Rigdon Construction, Danville, IN                                                    |                                                                                         |                     |  |  |  |
|                                                                                      |                                                                                         |                     |  |  |  |
|                                                                                      | Blink Signs                                                                             | Rigdon Construction |  |  |  |
| Base Bid                                                                             | \$269,770.00                                                                            | \$775,000.00        |  |  |  |
| Alternate 1                                                                          | No Bid                                                                                  | \$8,500.00          |  |  |  |
|                                                                                      |                                                                                         |                     |  |  |  |
| Completion date was specified as work will be completed no later than June 18, 2027. |                                                                                         |                     |  |  |  |
|                                                                                      |                                                                                         |                     |  |  |  |
| Addenda                                                                              | 1                                                                                       | 1                   |  |  |  |
| Alternate 1 - Continuous tube support for signage                                    |                                                                                         |                     |  |  |  |