



INDIANA UNIVERSITY

Vice President for Capital Planning and Facilities

Bid Opening: June 12, 2025

| | | | | | | |
|---|--|--|--|--|--|--|
| | | | | | | |
| Project Description: | BL577 ROTC Bldg. E8 - Decommission Central Chilled Water Plant - Add DX Cooling to E7 | | | | | |
| Campus: | Indiana University Bloomington | | | | | |
| Project #: | 20210422 | | | | | |
| IU Team Lead: | Josh Leiting | | | | | |
| A/E Firm: | Heapy | | | | | |
| | | | | | | |
| | | | | | | |
| Bidders: | | | | | | |
| Harrell-Fish, Inc., Bloomington, IN | | | | | | |
| | | | | | | |
| | Harrell-Fish, Inc. | | | | | |
| Base Bid | \$288,288.00 | | | | | |
| Alternate 1 | No Bid | | | | | |
| | | | | | | |
| Completion date was specified as work will be completed no later than April 1, 2026. | | | | | | |
| | | | | | | |
| Addenda | 1, 2 | | | | | |
| Alternate 1 - Adjustment to this bid if awarded IU project 20241404 and IU project 20210422 | | | | | | |