Alternate 1B - Trane

Alternate 1C - AAON

Alternate 1D - Ventrol

Alternate 2 - Adjustment to this Bid if contractor is awarded projects IU 20240629 and IU 20210388.