## **Bid Opening: December 18, 2025**

## Vice President for Capital Planning and Facilities

Indiana University Bloomington					
Indiana University Bloomington					
Project #: 20240606  U Team Lead: Steve Hamstra  VE Firm: IU Capital Projects  U Capit	Project Description:	BL000A - SITE - Replace	Section of 12470V Circuit 104 and 106		
Project #: 20240606  U Team Lead: Steve Hamstra  VE Firm: IU Capital Projects  U Capit	Campus:	Indiana University Bloom	nington		
U Team Lead: Steve Hamstra  VE Firm: IU Capital Projects  Sidders: Selectric Plus, Inc., Avon, IN  Cassady Electric, a division of Huston Electric, Inc., Ellettsville, IN  Electric Plus, Inc. Cassady Electric, a division of Huston Electric, Inc. Cassady Electric, Inc.  Sase Bid \$1,701,405.00 \$2,265,000.00  Alternate 1 \$125,100.00 \$111,790.00  Siternate 2 \$17,550.00 \$11,790.00  Completion date was specified as work will be completed no later than July 31, 2026.	-				
NE Firm: IU Capital Projects					
Sidders:  Electric Plus, Inc., Avon, IN  Cassady Electric, a division of Huston Electric, Inc., Ellettsville, IN  Electric Plus, Inc.  Cassady Electric, a division of Huston Electric, Inc., Ellettsville, IN  Electric Plus, Inc.  Cassady Electric, a division of Huston Electric, Inc.  Base Bid \$1,701,405.00 \$2,265,000.00  Alternate 1 \$125,100.00 \$11,790.00  Alternate 2 \$17,550.00 \$11,790.00  Completion date was specified as work will be completed no later than July 31, 2026.  Addenda 1, 2, 3 1, 2, 3  Alternate 1 - Replace addition section of 104 circuit	A/E Firm:				
Electric Plus, Inc., Avon, IN  Cassady Electric, a division of Huston Electric, Inc., Ellettsville, IN  Electric Plus, Inc.  Cassady Electric, a division of Huston Electric, Inc.  Base Bid \$1,701,405.00 \$2,265,000.00  Alternate 1 \$125,100.00 \$191,500.00  Alternate 2 \$17,550.00 \$11,790.00  Completion date was specified as work will be completed no later than July 31, 2026.  Addenda 1, 2, 3 1, 2, 3  Alternate 1 - Replace addition section of 104 circuit					
Electric Plus, Inc., Avon, IN  Cassady Electric, a division of Huston Electric, Inc., Ellettsville, IN  Electric Plus, Inc.  Cassady Electric, a division of Huston Electric, Inc.  Base Bid \$1,701,405.00 \$2,265,000.00  Alternate 1 \$125,100.00 \$191,500.00  Alternate 2 \$17,550.00 \$11,790.00  Completion date was specified as work will be completed no later than July 31, 2026.  Addenda 1, 2, 3 1, 2, 3  Alternate 1 - Replace addition section of 104 circuit					
Cassady Electric, a division of Huston Electric, Inc., Ellettsville, IN  Electric Plus, Inc.  Cassady Electric, a division of Huston Electric, a division of Huston Electric, Inc.  Base Bid \$1,701,405.00 \$2,265,000.00  Alternate 1 \$125,100.00 \$191,500.00  Alternate 2 \$17,550.00 \$11,790.00  Completion date was specified as work will be completed no later than July 31, 2026.  Addenda 1, 2, 3 1, 2, 3  Addenda 1, 2, 3 1, 2, 3  Alternate 1 - Replace addition section of 104 circuit	Bidders:				
Cassady Electric, a division of Huston Electric, Inc., Ellettsville, IN  Electric Plus, Inc.  Cassady Electric, a division of Huston Electric, a division of Huston Electric, Inc.  Base Bid \$1,701,405.00 \$2,265,000.00  Alternate 1 \$125,100.00 \$191,500.00  Alternate 2 \$17,550.00 \$11,790.00  Completion date was specified as work will be completed no later than July 31, 2026.  Addenda 1, 2, 3 1, 2, 3  Addenda 1, 2, 3 1, 2, 3  Alternate 1 - Replace addition section of 104 circuit	Electric Plus, Inc., Avon,	IN			
Electric Plus, Inc.  Cassady Electric, a division of Huston Electric, Inc.  Base Bid \$1,701,405.00 \$2,265,000.00  Alternate 1 \$125,100.00 \$191,500.00  Alternate 2 \$17,550.00 \$11,790.00  Completion date was specified as work will be completed no later than July 31, 2026.  Addenda 1, 2, 3 1, 2, 3  Alternate 1 - Replace addition section of 104 circuit			tsville IN		
Sase Bid   \$1,701,405.00   \$2,265,000.00	cassady Electricy a division	or riaseon Electric, Their Electric			
Alternate 1 \$125,100.00 \$191,500.00  Alternate 2 \$17,550.00 \$11,790.00  Completion date was specified as work will be completed no later than July 31, 2026.  Addenda 1, 2, 3 1, 2, 3  Alternate 1 - Replace addition section of 104 circuit		Electric Plus, Inc.			
Alternate 2 \$17,550.00 \$11,790.00  Completion date was specified as work will be completed no later than July 31, 2026.  Addenda 1, 2, 3 1, 2, 3  Alternate 1 - Replace addition section of 104 circuit	Base Bid	\$1,701,405.00	\$2,265,000.00		
Completion date was specified as work will be completed no later than July 31, 2026.  Addenda  1, 2, 3  1, 2, 3  Alternate 1 - Replace addition section of 104 circuit	Alternate 1	\$125,100.00	\$191,500.00		
Addenda 1, 2, 3 1, 2, 3  Alternate 1 - Replace addition section of 104 circuit	Alternate 2	\$17,550.00	\$11,790.00		
Addenda 1, 2, 3 1, 2, 3  Alternate 1 - Replace addition section of 104 circuit					
Alternate 1 - Replace addition section of 104 circuit	Completion date was spe	cified as work will be complete	d no later than July 31, 2026.		
Alternate 1 - Replace addition section of 104 circuit					
	Addenda	1, 2, 3	1, 2, 3		
	Alternate 1 - Replace add	lition section of 104 circuit			
Alternate 2 - Add modular splices to 4160 circuit 4B	Alternate 2 - Add modula	r splices to 4160 circuit 4B			