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TO: ALL BIDDERS OF RECORD

ADDENDUM NO. 2 to Drawings and Project Manual, dated January 15, 2026, for BL475 — Recreational Sports —
SRSC Lobby Remodel, for Indiana University Bloomington; as prepared by Fanning/Howey Associates, Inc.,
Indianapolis, Indiana.

This Addendum shall hereby be and become a part of the Contract Documents the same as if originally bound
thereto.

The following clarifications, amendments, additions, revisions, changes, and modifications change the original
Contract Documents only in the amount and to the extent hereinafter specified in this Addendum.

Each bidder shall acknowledge receipt of this Addendum in his proposal or bid.
NOTE: Bidders are responsible for becoming familiar with every item of this Addendum. (This includes

miscellaneous items at the very end of this Addendum.)

RE: ALL BIDDERS

ITEMNO. 1. REVISED DRAWING SHEET

A. Drawing Sheet A-701 has been revised, dated 2/27/26, and is included with and hereby made a part of
this Addendum. This Drawings supersedes the original documents.

END OF ADDENDUM
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EQUIPMENT GENERAL NOTES (COPYRIGHT 2025 BY FANNINGHOWEY ASSOCIATES, NC.
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