



Project Description:	BL072 Chemistry Addition - Replace AHU-1 Through 4 - Phase 2				
Campus:	Indiana University Bloomington				
Project #:	20250507				
IU Team Lead:	Darby Simpson				
A/E Firm:	Creative Engineering Solutions				
Bidders:					
	Irish Mechanical Services, Inc., Indianapolis, IN				
	Harrell-Fish, LLC, Bloomington, IN				
	Irish Mechanical Services, Inc.	Harrell-Fish, LLC			
Base Bid	\$598,000.00	\$654,500.00			
Alternate 1A	\$408,000.00	\$421,700.00			
Alternate 1B	\$413,250.00	\$426,000.00			
Alternate 1C	\$369,000.00	\$379,700.00			
Alternate 2	\$175,000.00	\$239,800.00			
Completion date was specified as work will be completed no later than May 8, 2027.					
Addenda	1, 2, 3	1, 2, 3			
AHU Alternate					
Alternate 1A - Haakon					
Alternate 1B - Ventrol					
Alternate 1C - Air Flow Equipment					
Alternate 2 - Replace and Relocate Pumps P-5 and P-6					